STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPCSALS | SSUED 17
NUMBER OF BI DDERS 9
PROGRAM ELEMENTS

Bl D RANK

04/ 20/ 00
12- 029624
12- ORA-90-11.8/12. 4

B I

0. 0% WOMEN S BUSI NESS ENTERPRI SES -

D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

I N ORANGE COUNTY I N YORBA LI NDA AND
ANAHEI M FROM 1 KM SOUTH OF KELLOG
DRI VE UNDERCROSSI NG TO LA PALMA
AVENUE

PAVEMENT REHABI LI TATI ON

PAGE 1
04/ 24/ 00
CONTRACT CODE ' G
14 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS 35

PERCENT UNDER EST 42. 29

909 736-7600 CC PREF CLAI MED
00267073
FAX 909 736- 7646

714 637-1550 CC PREF CLAI MED
00121735
FAX 714 637-6321

562 599-5841 CC PREF CLAI MED
00688659
FAX 562 591-7485

909 684-5360 CC PREF CLAI MED
00140069
FAX 909 788-2449

FUND TOTAL HA22 316, 000
ENG NEERS EST 251, 500. 00 AMOUNT UNDER 106, 365. 00
RAS
Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)

145, 135. 00 9 ALL AMERI CAN ASPHALT
P O BOX 2229
CORONA CA 92878-2229

149, 924. 00 5 R J NOBLE COVPANY
P O BOX 620
ORANGE CA 92856

151, 972.50 7 EXCEL PAVI NG COVPANY
2230 LEMON AVENUE
LONG BEACH CA 90806

165, 998. 00 3 E L YEAGER CONSTRUCTI ON
COVPANY | NC
P O BOX 87
RI VERSI DE CA 92502- 0087

175, 369. 00 8 J MC LOUGHLI N ENG NEERI NG CO

I NC
10722 ARROW ROUTE SUI TE 716
RANCHO CUCAMONGA CA 91730

909 944-1037 CC PREF CLAI MED
00676575
FAX 909 944-3112

3. 0%



12- 029624
12- ORA-90-1
04/ 20/ 00

6

195, 535. 00

201, 656. 00

203, 605. 00

297, 941. 00

STANDARD ENG NEERI NG

1401 SQUTH G LBERT ST STE 24
FULLERTON CA 92833
RI VERSI DE CONSTRUCTI ON  COVPANY

P O BOX 1146
RI VERSI DE CA 92502
HOLLAND LOWE CONSTRUCTI ON | NC

427 S PERSHI NG AVE

SAN BERNARDI NO CA 92408- 1320
M AHVADI  CONSTRUCTI ON AND
ENG NEERI NG | NC

133 N PI XLEY ST

ORANGE CA 92868

FAX

FAX

FAX

FAX

714 578-0127
00747190
714 578-0123

909 682-8308
00266222
909 682- 8350

909 889-5300
00709051
909 889-5370

714 538-5156
00743775
714 538-5157

Bl D245
PAGE 2
04/ 24/ 00
SB PREF CLAI MED

BID IS OVER SBP

PREFERENCE LI M TS
CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LI M TS



12- 029624 Bl D245

12- ORA-90-1 PAGE 3
04/ 20/ 00 04/ 24/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
09 A F A CONSTRUCTI ON | NCORPORATED TRAFFI C CONTRCL AND PORTABLE CHANGEABLE MESSAGE Sl GNS ( PART

FRESNO CA

APCO ASPHALT PAVI NG COVPANY PLACE ASPHALT CONCRETE DI KE

GOSHEN CA

SI G ALERT COVPANY LOOP DETECTORS

VI CTORVI LLE CA

SM TH AND SON CONSTRUCTI ON AREA SI GNS

FALLBROCK CA

SUDHAKAR COVPANY | NCORPORATED STRI PI NG AND MARKI NG

RI ALTO CA



12- 029624
12- ORA-90-1
04/ 20/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACGE 4
04/ 24/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ORANGE COUNTY STRI PI NG

183 N PI XLEY

ORANGE CA 92868

PAVEMVENT RECYCLI NG SYSTEMS
P O BOX 1266

RI VERSI DE CA 92502

SM THSON ELECTRI C

1938 E KATELLA AVE

ORANGE CA 92867

Bl DDER | D NAME AND ADDRESS

STRI PI NG

COLD M LLI NG

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

A C DI KE COVPANY E

LI NCOLN CA

A F A CONSTRUCTI ON

FRESNO CA

MOCRE ELECTRI C

CORONA CA

PAVEMVENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

SUDHAKAR

RIALTO CA

ASPHALT CONCRETE DI KE

CONSTRUCTI ON AREA SI GNS AND LANE CLOSURES

TRAFFI C LOOPS

COLD PLANE

THERMO PLASTI C STRI PI NG AND MARKI NG



12- 029624
12-ORA-90-1
04/ 20/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
04/ 24/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APCO

GOSHEN CA

MOORE ELECTRI CAL

CORONA CA

ORANGE COUNTY STRI PI NG

ORANGE CA

PAVEMENT RECYCLI NG SYSTEMS | NC
Rl VERSI| DE CA

SM TH AND SON

FALLBROCOK CA

Bl DDER | D NAME AND ADDRESS

PLACE ONLY ASPHALT CONCRETE DI KE

| NDUCTI VE LOOP DETECTORS

STRI PI NG AND MARKERS

REMOVE ASPHALT CONCRETE DI KE AND COLD PLANE PAVEMENT

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

CALMEX ENG NEERI NG

Rl VERSI DE CA

MOORE ELECTRI C

CORONA CA

PAVEMENT RECYCLI NG SYSTEMS
RI VERSI DE CA

SUDHAKAR COVPANY

RI ALTO CA

PLACE ASPHALT

LOOP DETECTOR

COLD PLANE

STRI PI NG



12- 029624
12-ORA-90-1
04/ 20/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 6
04/ 24/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

A C DI KE COVPANY

2788 VENTURE DR

LI NCOLN CA 95648
MOCRE ELECTRI CAL CONTRACTI NG
463N SM TONA AVE
CORONA CA 92880
PAVEMENT RECYCLI NG

P O BOX 1266

RI VERSI DE CA 92502
SUDHAKAR

1450 FI TZERALD AVE

RI ALTO CA 92376
TAKAKO TRAFFI C CONTROL
Ml RANCH CA

Bl DDER | D NAME AND ADDRESS

| TEM 7

| TEM 14

| TEMS 4 AND 5 (PORTI ON)

| TEMS 9 THRU 13

TRAFFI C CONTRCL ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A F A CONSTRUCTI ON

FRESNO CA

APCO

GOSHEN CA

MOORE ELECTRI C

CORONA CA

PAVEMENT RECYCLI NG SYSTEMS | NC
Rl VERSI DE CA

CONTI NUED ON NEXT PAGE

CONSTRUCTI ON AREA SI GNS

ASPHALT CONCRETE DI KE

LOOPS

COLD PLANE



12- 029624 Bl D245

12- ORA-90-1 PAGE 7
04/ 20/ 00 04/ 24/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 SUDHAKAR STRI PI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE | TEM 7 (PORTI ON)
2788 VENTURE
LI NCOLN CA
AFA CONSTRUCTI ON | NC | TEM5 1 AND 3 ( PORTI ON)
5220 S PEACH
FRESNO CA
PAVEMENT RECYCLI NG SYSTEMS | NC | TEMS 4 AND 5 (PORTI ON)
121 N MAIN ST
Rl VERS| DE CA
SI G ALERT | TEM 14 (PORTI ON)

15615 GAZELLE
VI CTORVI LLE CA

SUDHAKAR CO | TEMS 2 AND 9 THRU 13 ( PORTI ON)
1450 FI TZGERALD
RIALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALL AMERI CAN ASPHALT | TEMS 5 (PARTI AL)
CORONA CA

CONTI NUED ON NEXT PAGE



12- 029624
12-ORA-90-1
04/ 20/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 8
04/ 24/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 ORANGE COUNTY STRI PI NG
ORANGE CA

| TEMS 9 THRU 13 ( PARTI AL)



12- 029624 Bl D245

12- ORA- 90- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
04/ 20/ 00 04/ 24/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 7, 900. 00* 7,900. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 13, 000. 00* 13, 000. 00
3 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 1, 000. 00* 1, 000. 00
4 150771 REMOVE ASPHALT CONCRETE DI KE M 1, 840 3. 80 6, 992. 00
5 153103 COLD PLANE ASPHALT CONCRETE PAVENENT M2 22, 400 .95 21, 280. 00
6 390148 ASPHALT CONCRETE (TYPE B, 12.5- MM TONN 1, 730 39.00 67, 470. 00
MAXI MUM GRADI NG)
7 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 1, 840 6. 00 11, 040. 00
8 810116 SURVEY MONUMENT ( TYPE D) EA 1 652. 00 652. 00
9 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 150 33.00 4, 950. 00
10 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3,290 .65 2,138. 50
11 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 440 2.25 990. 00
12 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 040 1.00 1, 040. 00
(BROKEN 10.98 M - 3.66 M
13 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 390 2.75 1,072.50
14 (S) 860810 | NDUCTI VE LOOP DETECTCR EA 33 170. 00 5, 610. 00

TOTAL 145, 135. 00



12- 029624 Bl D245

12- ORA-90- 1 SUMMARY OF REMAINING BIDDERS PAGE 10
04/ 20/ 00 04/ 24/ 00
R CRCPEPEPERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE ERREEEETPEPTPOPEPLPDREPEPEPEPEE
| TEM SECOND | TH RD | FOURTH | FI FTH
| BI D ANOUNT | BI D ANOUNT | BI D ANOUNT | BI D ANOUNT
| <o | <o | <o | <o
1 1, 850. 00* 1850. 00| 6, 200. 00* 6200. 00| 2, 800. 00* 2800. 00| 2, 000. 00* 2000. 00
2 | 14, 500. 00* 14500. 00| 14, 450. 00* 14450. 00| 28, 650. 00* 28650. 00| 28, 210. 00* 28210. 00
3| 1, 650. 00* 1650. 00| 3, 500. 00* 3500. 00| 2, 500. 00* 2500. 00| 3, 800. 00* 3800. 00
4 | 1.35 2484. 00| 2.60 4784. 00| 2.50 4600. 00| 1.25 2300. 00
5 | .80 17920. 00| .90 20160. 00| 1.25 28000. 00| 1.00 22400. 00
6 | 42.50 73525. 00| 43.00 74390. 00| 40. 00 69200. 00| 53. 00 91690. 00
7 | 11. 00 20240. 00| 5. 70 10488. 00| 7.00 12880. 00| 3.70 6808. 00
8 | 1, 000. 00 1000. 00| 500. 00 500. 00| 800. 00 800. 00| 800. 00 800. 00
9 | 28.00 4200. 00| 32.30 4845. 00| 26. 00 3900. 00| 28.00 4200. 00
10 | 1.10 3619. 00| .75 2467. 50| 1.00 3290. 00| .65 2138. 50
11 | 2.20 968. 00| 2.60 1144. 00 2.00 880. 00| 2.25 990. 00
12 | .90 936. 00| 1.15 1196. 00| .85 884. 00| 1.00 1040. 00
13 | 2. 80 1092. 00| 3.20 1248. 00| 2.60 1014. 00| 2.75 1072. 50
14 | 180. 00 5940. 00| 200. 00 6600. 00| 200. 00 6600. 00| 240. 00 7920. 00

TOT 149, 924. 00 151, 972.50 165, 998. 00 175, 369. 00



12- 029624 Bl D245

12- ORA- 90- 1 SUMMARY OF REMAI NI NG BIDDERS PAGE 11
04/ 20/ 00 04/ 24/ 00
EREE TR L PO POPEPEPEPEPES R e e OPEPEPEPEPE ERREEEE TR LR TR P L P e EPEPEPEPEPE EREEEEETPEPTPEPCPCPDREPEPEPEREE
| TEM SI XTH | SEVENTH | El GHTH | NI NTH
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
| <o | <o | <o | <o
1] 2, 110. 50* 2110. 50| 3, 650. 00* 3650. 00| 4,740. 00* 4740. 00| 10, 000. 00* 10000. 00
2| 14, 489. 00* 14489. 00| 26, 300. 00* 26300. 00| 26, 000. 00* 26000. 00| 66, 000. 00* 66000. 00
3| 5, 300. 00* 5300. 00| 10, 500. 00* 10500. 00| 5, 735. 00* 5735. 00| 6, 000. 00* 6000. 00
4 | 3.00 5520. 00| 1.80 3312. 00| 7.35 13524. 00| 8. 00 14720. 00
5| 1.27 28448. 00| 1.05 23520. 00| 1.00 22400. 00| 3.00 67200. 00
6 | 61. 00 105530. 00| 55. 60 96188. 00| 58. 00 100340. 00| 55. 00 95150. 00
7| 4.50 8280. 00| 5. 30 9752. 00| 6. 40 11776. 00| 8. 00 14720. 00
8 | 4, 000. 00 4000. 00| 7,500. 00 7500. 00| 900. 00 900. 00| 3, 000. 00 3000. 00
9 | 33.00 4950. 00| 36. 00 5400. 00| 33.80 5070. 00| 30. 00 4500. 00
10 | 1.35 4441 50| .90 2961. 00| .80 2632. 00| 1.50 4935. 00
11 | 3.15 1386. 00| 2. 90 1276. 00| 2.70 1188. 00| 2.50 1100. 00
12 | 1.25 1300. 00| 1.30 1352. 00| 1.20 1248. 00| 1.15 1196. 00
13 | 3.50 1365. 00| 3.50 1365. 00| 3.30 1287. 00| 3.00 1170. 00
14 | 255. 00 8415. 00| 260. 00 8580. 00| 205. 00 6765. 00| 250. 00 8250. 00

TOT 195, 535. 00 201, 656. 00 203, 605. 00 297, 941. 00



